
NOTICE TO CONTRACTORS  
  PROJECT NO. 10387 
 
Sealed bids will be received until 9:00 A.M. on Wednesday, October 22, 2003, in the Office of the City 
Engineer, Public Services Department (Engineering and Architectural Services), City Hall, 100 North 
Andrews Avenue, 4th Floor, City of Fort Lauderdale, Florida and opened immediately thereafter in the 
Conference Room, for Project No.10387: FIVEASH WATER TREATMENT PLANT UPGRADES – 
PHASE 1. 
 
This project consists of the following contract documents: 
 

 Volume 1: Bidding Requirements and Technical Specifications (Divisions 1 through 
10); 

 Volume 2: Technical Specifications (Divisions 11 through 15); 

 Volume 3: Technical Specifications (Divisions 16, 17, and Appendix); 

 Volume 4: Drawing File 04-128-81, Ammonia System drawings consisting of 39 
sheets; 

 Volume 5: Drawing File 04-128-81, North High Service Pumps drawings consisting of 
27 sheets; 

 Volume 6: Drawing File 04-128-81, Reliability Upgrades drawings consisting of 129 
sheets; 

 Volume 7: Drawing File 04-128-81, Instrumentation and Controls drawings consisting 
of 65 sheets. 

This project consists of several elements, each of which is intended to maintain or upgrade the 
process reliability of the Fiveash Water Treatment Plant. The work includes, but is not limited to, the 
procurement, construction, testing, and placing in service, the piping, valves, equipment, structural, 
electrical, HVAC, instrumentation, and control systems for the following project elements: 
 
1. Clearwell Interconnect: Tap the existing 60-inch Clearwell Interconnect pipe with a new 48-inch 

line and gate valve and connect to an existing sluice gate at Clearwell No. 7 with a new hydraulic 
box.  

2. Filter Upgrade: Replace all existing filter valves and valve actuators with new valves and valve 
actuators. Replace all existing filter controls with new PLC based control system. Additionally, 
install new magnetic flow meters for each filter. Replace Compressors No. 4 and 5 with a new 
compressor. 

3. Lime System: Replace the four existing detention type lime slakers with paste type lime slakers 
and control system. Modify the existing lime hoppers as needed to accommodate the height of 
the new equipment. 

4. Hydrotreator Valves: Replace the existing influent flow meter, influent control valve and operator, 
and valve control system on the Hydrotreators No. 1 through No. 4 with new magnetic flow 
meters and butterfly control valves with electrical actuators and associated field instruments and 
controls.  
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5. Polymer System: Replace the existing dry coagulant polymer mixing and solution feed system 
with a new dry polymer mixing and solution feed system and associated controls.  

6. Strikedown Valves: Replace Clearwell No. 1 strikedown valve and pneumatic actuator with new 
valve and electric actuator. Replace pneumatic actuators on Clearwell No. 7 strikedown valves 
and Clearwell No. 7 sluice gates with new electric actuators.  

7. H.S.P. 12-16 Flow Meter: Replace the existing venturi meter on the discharge header of High 
Service Pump 12-16 with magnetic flow meters on the discharge of each pump. 

8. Sludge System: Construct a new sludge holding tank and sludge pump station. Modify piping at 
each sludge valve pit to provide individual sludge blow-off pipes to the new and existing sludge 
holding tanks. Modify Washwater Recovery (W.W.R.) Basins to provide separate sumps for 
recovered water and sludge. Provide new sludge pumps and controls to pump W.W.R. Basin 
sludge to the new and existing sludge holding tanks. Replace W.W.R. Basin influent valves with 
new valves, operators, and controls.  

9. Aerator Valves:  Remove the hydraulic valve operators on the influent valve to the aeration 
basins and replace with new electric operators and controls. 

10. Ammonia System:  Construction of an aqueous ammonia system including storage tanks, 
storage / containment structure, metering pumps, and distribution piping.  Demolition of existing 
anhydrous ammonia facilities, including storage tanks, structures, fencing, equipment and piping.  
Pursuant to Chapter 489 Florida Statutes, work associated with the proposed underground 
portion of the work, including installation of the aqueous ammonia piping and secondary 
containment piping leak detection system shall be completed by a certified Pollutant Storage 
System Contractor (PSSC).  The PSSC shall be required to complete and submit an 
“Amendment to Storage Tank License” form to Broward County Department of Planning and 
Environmental Protection.  Information regarding PSSC requirements may be directed to the 
Broward County Department of Planning and Environmental Protection, Permitting Section, 
Hazardous Material Tanks Program, Mr. Allonso Castillo, Phone Number: (954)519-1229. 

11. North High Service Pumps:  Installation of two vertical turbine high service pumps, and 
associated piping, valves, structural, electrical, instrumentation, controls and other appurtenant 
work.  Removal of two split case pumps and associated piping, valves, ancillary equipment, 
monorail and concrete structures.  Structural modifications to Clearwell No. 1 including sealing 
existing openings in concrete slab, clearwell access hatch and pump bases and clearwell slab 
openings for new vertical turbine pumps.  It is noted that the work shall be performed while the 
treatment plant is in operation.  All work that exposes the clearwell (i.e., installation of the vertical 
turbine pumps, structural modification to clearwells, etc.) shall be performed in accordance with 
all applicable federal, state and local regulatory requirements.  Construction of a reinforced 
concrete loading dock and monorail. 

 
Bidding blanks may be obtained at the Office of the City Engineer.  Plans and specifications are on file 
in the Office of the City Engineer. 
 
A Pre-bid meeting will be required on Wednesday, October 1, 2003 at 10:00 a.m., at the First 
Floor Training Room of the Fiveash Water Treatment Plant. 
 
It will be the sole responsibility of the bidder to clearly mark bid as such, and ensure that his bid 
reaches the City prior to the bid opening date and time listed. 
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A certified check, cashier's check, bank officer's check or bid bond for 10 percent of the amount bid, 
made payable to the City of Fort Lauderdale, Florida, shall accompany each proposal. 
 
The City of Fort Lauderdale reserves the right to waive any informality in any bid and to reject any or 
all bids. 
 
Information on bid results and projects currently out to bid can be obtained by calling the pre-recorded 
City of Fort Lauderdale Bid Information Line at (954) 828-5688.  For general inquiries - please call 
(954) 828-5772. 
 

 
Lucy Kisela 
City Clerk 

 
 
 


